
KSM TECHNOLOGIES

AI-Powered Customer Journey Recovery

A proposed solution for Ray Catena Mercedes-Benz of Edison

Enhance existing systems. Automate the follow-through. Measure the value.

AWS • AI • WORKFLOW AUTOMATION



THE OPPORTUNITY


The value is in the handoff after first contact

01
Missed calls

Busy periods, after-hours calls and callback requests may require manual tracking.

02
Incomplete inquiries

Questions, web inquiries and sales leads may not reach an appointment or test drive.



03
Follow-through

Cancellations, open requests and repetitive status questions can add staff effort.


04
End-to-end visibility

Interactions may be distributed across phone, web, scheduling and CRM systems.

INVESTIGATION HYPOTHESIS — not an assertion that Ray Catena experiences every gap

Add an orchestration layer, not another system

Start with approved asynchronous events; validate real-time write-back only where vendors and security permit.




INITIAL PILOT BOUNDARY

No website code changes or anonymous-customer identification assumed. Chatbot events, transcripts and notifications must be confirmed with the current vendor.

SERVICE RECOVERY

A digital safety net helps service teams respond consistently



1 Capture the inquiry

Eligible missed calls, callback requests and unresolved service inquiries.

2 Understand + prioritize

Classify request type; apply dealership-approved routing and escalation rules.

3 Assist the advisor

Create a structured summary, callback task and suggested next step.

4 Complete the journey

Route to the existing scheduler where appropriate and record the outcome.

STAFF-FIRST POSITIONING

Advisors retain customer relationships and control complex, sensitive and safety-related decisions.

INCOMPLETE JOURNEY RECOVERY

Unfinished inquiries become prioritized, measurable follow-up

The workflow complements the existing chatbot and booking experience by helping customers who need one more step.

01

IDENTIFY

Unanswered callbacks
Pending appointment requests
Customer-initiated inquiries

02

PRIORITIZE

Service + urgency
Correct department
Age of unresolved item

03

FOLLOW UP

Staff task or callback queue
Approved confirmations
Rule-based escalation

04

MEASURE

Inquiries recovered
Completion time
Booking + completed visits

PRIVACY RAIL

Use authorized first-party data and supported events; consent for communication is never assumed.

PHASE TWO — SALES FOLLOW-THROUGH

Sales reactivation starts with eligible CRM opportunities

1	**Prioritize**	Group eligible leads by vehicle interest, status and last interaction.
2	**Personalize**	Draft context-aware outreach and help representatives prepare.
3	**Automate**	Create tasks, reminders and routing; coordinate appointments where permitted.
4	**Report**	Track contacts, responses, appointments, test drives and attributable sales.



EXISTING CRM OPPORTUNITIES • STAFF-LED CONVERSATIONS

Potential second phase after the initial workflow is validated

GUARDRAILS — **Honor communication preferences and opt-outs • Require staff review for uncertainty • Never invent availability, pricing, incentives or trade-in values**

KSM complements the stack while staff keep control

EXISTING CAPABILITY	KSM'S PROPOSED CONTRIBUTION
Website chatbot	Process approved post-session events and coordinate follow-up
Online scheduler	Route eligible incomplete requests into the existing booking process
Phone system	Explore missed-call capture, callback tasks and assisted handling
CRM	Automate approved reminders, routing and lead follow-through
DMS	Evaluate authorized integration and write-back options
Staff workflows	Provide structured intake, summaries and exception queues
Management reporting	Measure recovery, bookings, completed visits and workload

HUMAN CONTROL

Advisors retain customer conversations and service decisions.

Staff handle diagnostics, exceptions and sensitive concerns. Existing compensation and booking processes remain unchanged unless management approves otherwise.

READINESS CHECK

Confirm vendors, integration pathways, permissions, data scope, auditability and approvals before production use.

PILOT DESIGN + PRICING

Discovery de-risks the pilot before production spend

1 DISCOVERY + ASSESSMENT

Select highest-value workflow
Establish baselines
Map roles + routing
Validate APIs, access + security
Define scope and acceptance criteria

2 LIMITED PILOT

Configure the approved workflow
Operate with limited data scope
Monitor outcomes and staff handoffs
Review integration and support needs

3 PRODUCTION EXPANSION

Add validated integrations
Extend inquiry coverage
Add CRM follow-through
Agree service levels and operating costs

ILLUSTRATIVE PILOT PRICING

$3K–$5K
setup + configuration

$750–$1.5K
monthly pilot support

Third-party and vendor integration costs scoped separately.

PRODUCTION GATE **Approved access • successful testing • security review • dealership acceptance**

Final price depends on integration complexity, call volume, data access and support requirements.

ILLUSTRATIVE ROI MODEL

ROI must be proven through completed visits

$11.5K

illustrative monthly incremental service revenue



CALCULATION BRIDGE

$6,500 × 45%

$2,925 routine gross profit

$5,000 × 50%

$2,500 main-shop gross profit

$5,425

estimated incremental gross profit

– $1,000 monthly KSM fee

$4,425 remaining contribution*

VALIDATE WITH RAY CATENA DATA

completed visits • repair-order value • margins • baselines • attribution • total costs

**Planning assumptions only; before setup fees, other operating costs and costs not reflected in assumed margins. Revenue is not net profit.*

NEXT STEP

Start with one journey and a four-week controlled path

WEEK 1	WEEK 2	WEEK 3	WEEK 4
Discovery + baseline	**Integration validation**	**Configure + test**	**Pilot launch***
Select one journey Review tools + procedures Agree baseline + outcomes	Confirm APIs + permissions Define consent + security Finalize scope + criteria	Build selected workflow Test representative scenarios Validate handoffs + reporting	Launch if readiness criteria are met Monitor performance Review results with stakeholders

THE DECISION REQUESTED TODAY

1. **Choose one high-value journey**
2. **Name an operational owner + technical contact**
3. **Authorize discovery and agree success measures**

Enhance existing systems. Automate the follow-through. Measure the value.

**Four-week target is contingent on access, vendor cooperation, approvals and successful testing.*